

# ADDENDUM



**No.** | 1  
**Project:** 47th Ave Road Reconstruction  
**Owner:** District of Chetwynd  
**Date:** March 5, 2019  
**Ref. No.:** 1320.0095.01

**This Addendum is issued prior to Tender Closing Date, in accordance with the Tender Documents and shall be considered an integral part of the Contract Documents, read together with the Drawings, Specifications and Addenda previously issued and with all subsequent Addenda.**

**Please ensure receipt of this Addendum is acknowledged on page 1 of the Form of Tender.**

## 1. Clarification

Certain features of the PDF documents uploaded to the MERX website have been locked. Tenderers who have downloaded the documents and are registered on the Plan Holders List on the MERX website may request unlocked versions of the PDF's to be emailed to them if they require.

Email requests should be made to the Contract Administrator at [DLeBlanc@gochetwynd.com](mailto:DLeBlanc@gochetwynd.com)

Tenderers who are not registered on the Plan Holders List will not be able to receive unlocked versions of the PDF documents.

## 2. Change

Replace Appendix 1 – Schedule of Quantities and Prices with the attached revised schedule dated March 5, 2019. Item numbers have been added for ease of reference. Item # 20 Permanent Pavement Restoration has been revised to reflect the correct street name (52<sup>nd</sup> Street Tie-in).

## 3. Change - Tender Closing Date:

The Tender Closing date and time has been extended. Change the Tender Closing Time and Tender Closing Date referenced in Section 3.1 of the Instructions to Tenderers Part I to read as follows:

on or before:

***Tender Closing Time:*** 2:00:00 PM Local Time

***Tender Closing Date:*** March 12, 2019

## 4. Change - Supplementary Specifications

SS 01 55 00 – Traffic Control, Vehicle Access and Parking

**ADDENDUM**

Project: 47<sup>th</sup> Ave Road Reconstruction  
Client: District of Chetwynd  
Date: March 5, 2019  
File: 1320.0095.01  
Page: 2 of 2

1.4 Traffic Control

Delete section 1.4.14 and replace with the following:

- .14 Submit a Traffic Management Plan to the Contract Administrator prior to the commencement of construction. Plan to indicate alternate routes and accesses for all private properties and businesses and will be reviewed with affected property owners prior to construction taking place. Content of the plan shall include but not be limited to:
  - .1 Hours of work.
  - .2 Work zone size, location, and staging through the course of construction including configuration during utility installation, backfill, road excavation, and restoration.
  - .3 Access locations for equipment and materials to the work site.
  - .4 Traffic control layout including placement of traffic control devices and persons.
  - .5 A public information plan outlining the process and schedule to notify the general public and affected property owners of scheduled work plans, traffic delays, disruptions, and road closures.
  - .7 For accesses to properties in the vicinity of the Work:
    - .1 How pedestrian access will be maintained.
    - .2 Any temporary access points that will be established.
    - .3 Anticipated schedule of work in the vicinity of each property.
    - .4 Signage layout to inform the general public of access locations to businesses.
  - .8 Update the traffic management plan as required if conditions and schedules change. Provide Contract Administrator with a weekly update summarizing scheduled activities, confirmation of notification to affected owners and businesses and traffic management measures for that week.
  - .9 Existing conditions may be restricted as follows:
    - .1 47th Avenue may be closed to vehicle traffic during sanitary sewer installation, watermain installation and road reconstruction.
    - .2 Work to proceed in an efficient and orderly fashion to minimize the extents of road closures.



Desirée LeBlanc, EIT.  
Contract Administrator

/kb

**DISTRICT OF CHETWYND**  
**CHETWYND 47th AVE ROAD RECONSTRUCTION**

**Schedule of Quantities and Prices - R1 - Addendum #1 - March 5, 2019**

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II)

(All prices and Quotations including the Contract Price shall include all Taxes, but shall not include GST. GST shall be shown separately.)

Item	Section	Brief Description See MMCD Master Municipal Specifications and Supplementary Specifications for Additional Details and Descriptions	Unit	Est. Qty.	Unit Price	Amount
<b>Division 3 - Concrete</b>						
<b>03 30 20 - Concrete Walks, Curbs And Gutters</b>						
1	1.4.3	Barrier Curb and Gutter including letdowns	lm	490		
2	1.4.5	1.5m Sidewalk - 120mm thick c/w 200mm 19mm minus Granular Base - Brush Finish	m <sup>2</sup>	220		
<b>Division 26 - Electrical</b>						
<b>26 56 01 - Roadway Lighting</b>						
3	1.9.1	Roadway Lighting - Conduit Only	lm	400		
<b>Division 31 - Earthwork</b>						
<b>31 23 01 - Excavating Trenching and Backfilling</b>						
4	1.10.4	Removal and Disposal of AC Main - 52 St tie in to STA 1+074 (Optional Work)	lm	85		
5	1.10.5	Removal and Disposal of AC Mains and Services Encountered (Optional Work)	lm	295		
<b>31 24 13 - Roadway Excavation, Embankment and Compaction</b>						
6	1.8.5	Common Excavation - On-Site Re-Use/Offsite disposal - Roadways	m <sup>3</sup>	3200		
7	1.8.5	Common Excavation - On-Site Re-Use/Offsite disposal - Boulevards	m <sup>3</sup>	400		
8	1.8.9	Subgrade Preparation	m <sup>2</sup>	5565		
9	1.8.10	Replace Unsuitable Subgrade (Optional Work)	m <sup>3</sup>	550		
10	1.8.14	Sign Reinstatement	ea	7		
<b>31 32 19 - Geosynthetics</b>						
11	1.6.1	Geosynthetics - Woven Geotextile - H2Ri	m <sup>2</sup>	5995		
12	1.6.1	Geosynthetics - Geogrid - Mirafi BXG 120	m <sup>2</sup>	5565		
<b>Division 32 - Roads and Site Improvements</b>						
<b>32 11 16.1 - Granular Subbase</b>						
13	1.4.3	Granular Subbase 300 mm Thickness	m <sup>2</sup>	5565		
<b>32 11 23 - Granular Base</b>						
14	1.4.2	Granular Base 200 mm Thickness for Roads	m <sup>2</sup>	5350		
15	1.4.5	Granular Base 300 mm Thickness for Driveway Restoration	m <sup>2</sup>	80		
<b>32 12 16 - Hot-Mix Asphalt Concrete Paving</b>						

**DISTRICT OF CHETWYND**  
**CHETWYND 47th AVE ROAD RECONSTRUCTION**

**Schedule of Quantities and Prices - R1 - Addendum #1 - March 5, 2019**

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II)

(All prices and Quotations including the Contract Price shall include all Taxes, but shall not include GST. GST shall be shown separately.)

Item	Section	Brief Description See MMCD Master Municipal Specifications and Supplementary Specifications for Additional Details and Descriptions	Unit	Est. Qty.	Unit Price	Amount
16	1.5.1, 1.5.2	Asphalt Pavement - 75mm Upper Course #1	m <sup>2</sup>	4850		
17	1.5.3	Asphalt Driveway - 50mm Upper Course #1	m <sup>2</sup>	80		
18	1.5.7	Saw Cut Asphalt or Concrete Pavements	lm	120		
19	1.5.8	Permanent Pavement Restoration - Driveways North Side of 47th Avenue - 50mm Asphalt	ls	1		
20	1.5.8	Permanent Pavement Restoration - <b>52nd Street Tie-in</b>	ls	1		
<b>32 14 01 Unit Paving</b>						
21	1.6.3	Remove and Reinstate Existing Brick Sidewalk	m <sup>2</sup>	125		
<b>32 17 23 - Painted Pavement Markings</b>						
22	1.5.2	Permanent Painted Pavement Markings (Optional Work)	ls	1		
<b>32 91 21 - Topsoil and Finish Grading</b>						
23	1.4.1	Imported Topsoil - 100mm thickness	m <sup>2</sup>	1320		
<b>32 92 19 - Hydraulic Seeding</b>						
24	1.8.1	Hydraulic Seeding	m <sup>2</sup>	1320		
<b>Division 33 – Utilities</b>						
<b>33 01 30.1 - CCTV Inspection Of Pipelines</b>						
25	1.6.2	CCTV Pipeline Inspection	lm	310		
<b>33 11 01 - Waterworks</b>						
26	1.8.1, 1.8.2	Watermain PVC DR25 200 mm diameter	lm	410		
27	1.8.3	In-line Gate Valves 200 mm	ea	8		
28	1.8.3	Tee 200 mm X 200mm X 200mm Plain Tee	ea	2		
29	1.8.3	Cross 200 mm X 200mm X 200mm X 150mm	ea	1		
30	1.8.3	Bend 200 mm diameter 90 Degree Bend PVC	ea	1		
31	1.8.3	Bend 200 mm diameter 11.25 Degree Bend PVC	ea	2		
32	1.8.3	Bend 200 mm diameter 45 Degree Bend PVC	ea	1		
33	1.8.3	Tie existing Hydrant into new main complete with new 150m gate valve and tee - STA 1+240	ea	1		

**DISTRICT OF CHETWYND**  
**CHETWYND 47th AVE ROAD RECONSTRUCTION**

**Schedule of Quantities and Prices - R1 - Addendum #1 - March 5, 2019**

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II)

(All prices and Quotations including the Contract Price shall include all Taxes, but shall not include GST. GST shall be shown separately.)

Item	Section	Brief Description See MMCD Master Municipal Specifications and Supplementary Specifications for Additional Details and Descriptions	Unit	Est. Qty.	Unit Price	Amount
34	1.8.4	Replace Water Service Connection w/ 25mm diameter copper	ea	12		
35	1.8.4	Replace Water Service Connection w/ 50mm diameter copper	ea	1		
36	1.8.5	Test Point Standard Drawing W5	ea	1		
37	1.8.5	Test Point With Blow-Off Assembly (As Per Detail 8)	ea	2		
38	1.8.13	Watermain Tie-In - STA 1+000 - Complete with Couplers, Valves and Cross (As Per Detail 11)	ls	1		
39	1.8.13	Watermain Tie-In - STA 1+100 - Complete with Couplers, Valves, Bend and Tee (As Per Detail 12)	ls	1		
40	1.8.13	Watermain Tie-In - STA 1+230 - Complete with Couplers, Valves and Tee (As Per Detail 13)	ls	1		
41	1.8.13	Watermain Tie-In - STA 1+405 - Complete with Couplers, Valves and Bends (As Per Detail 14)	ls	1		
<b>33 11 05 – Temporary Water Service</b>						
42	1.4.1	Temporary Water Service	ls	1		
<b>33 30 01 – Sanitary Sewers</b>						
43	1.6.1, 1.6.2	Remove and Replace Sanitary Sewer Main - 200mm diameter	lm	310		
44	1.6.3	Replace Sanitary Service Connections w/ 100mm Diameter PVC DR28	ea	12		
45	1.6.7	Sanitary Tie-In to existing main STN 1+140	ea	1		
46	1.6.8	Pipe Insulation ( <b>Optional</b> )	lm	88		
<b>33 40 01 – Storm Sewers</b>						
47	1.6.6	Perforated Drain Pipe c/w Filter Sock 100 mm diameter	lm	870		
<b>33 42 13 – Pipe Culverts</b>						
48	1.5.1, 1.5.2	Culvert Pipe CSP 300 mm diameter ( <b>Optional Work</b> )	lm	15		
<b>33 44 01 – Manholes and Catchbasins</b>						
49	1.5.1.1	Manhole base, lid, slab, cover and frame 1050mm diameter	ea	4		
50	1.5.1.2	Manhole Riser 1050 mm diameter	vm	8.3		
51	1.5.2	Remove and Replace existing Catchbasin or Lawnbasin c/w tie to existing lead	ea	7		
52	1.5.4	Removal of Existing Manholes	ea	3		

**DISTRICT OF CHETWYND**  
**CHETWYND 47th AVE ROAD RECONSTRUCTION**

**Schedule of Quantities and Prices - R1 - Addendum #1 - March 5, 2019**

(See paragraph 5.3.1 of the Instructions to Tenderers - Part II)

(All prices and *Quotations* including the *Contract Price* shall include all *Taxes*, but shall not include *GST*. *GST* shall be shown separately.)

Item	Section	Brief Description See MMCD Master Municipal Specifications and Supplementary Specifications for Additional Details and Descriptions	Unit	Est. Qty.	Unit Price	Amount
<b>Subtotal</b>						
<b>Contingency Allowance</b>						100,000.00
<b>Tender Price</b>						
<b>5% GST</b>						
<b>Tender Price with GST</b>						